DOT_RGGBOS VASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* %« % Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99X308 REVI SION NO : 1 BI DS OPENED ON : May 26 1999
CONTRACT NO: 005678 REGION NO : 4 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L3341
HAWY CSR 006 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 6 W LDER CONSTRUCTI ON COVPAN) DULI N CONSTRUCTI ON, | NC. STERLI NG BREEN CRUSHI NG, | NC.
OLD 603 TO SCHEUBER ROAD 3200 113TH AVE SW 3300 GALVIN RD 887 STATE HWY 507
99X308 98531- 9064 CENTRALI A WA 98531
PROJECT - FEDERAL Al D OLYMPIA WA 985129160 CENTRALIA WA 985310038 CHEHALIS WA 985320318
COUNTY(S) : LEWS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100066
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI O\
L.S.
50, 000. 00 40, 500. 00 43, 000. 00 90, 790. 41
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S.
6, 000. 00 1, 800. 00 2, 000. 00 2, 500. 00
3 CLEARI NG AND GRUBBI NG
0. 8200 ha 10, 000. 0000 7, 500. 0000 17, 500. 0000 2,360. 0000
8, 200. 00 6, 150. 00 14, 350. 00 1, 935. 20
4 REMOVI NG PAI NT STRI PE
960. 0000 8 1. 5000 1. 2500 1. 5000 1. 2500
1, 440. 00 1, 200. 00 1, 440. 00 1, 200. 00
GRADI NG
5 ROADWAY EXCAVATI ON | NCL. HAUL
1880. 0000 s 25. 0000 8. 6000 8. 5000 9. 6000
47, 000. 00 16, 168. 00 15, 980. 00 18, 048. 00
6 SELECT BORROW I NCL. HAUL
9210. 0000 t 13. 0000 9. 4000 10. 0000 10. 7500
119, 730. 00 86, 574. 00 92, 100. 00 99, 007. 50
DRAI NAGE
7 SCHEDULE A CULV. PIPE 300 MM DI AM
13. 5000 8 150. 0000 76. 0000 100. 0000 45. 0000
2,025. 00 1, 026. 00 1, 350. 00 607. 50
8 SCHEDULE A CULV. PIPE 450 MM DI AM
36. 0000 8 200. 0000 115. 0000 120. 0000 70. 0000
7,200. 00 4,140. 00 4,320.00 2,520.00
9 SCHEDULE A CULV. PIPE 600 MM DI AM
7.0000 8 250. 0000 165. 0000 175. 0000 80. 0000
1, 750. 00 1, 155. 00 1, 225. 00 560. 00
SURFACI NG
10 CRUSHED SURFACI NG BASE COURSE
3150. 0000 t 16. 5000 16. 0000 14. 0000 12. 9000
51, 975. 00 50, 400. 00 44,100. 00 40, 635. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X308 REVISION NO : 1
CONTRACT NO: 005678 REGON NO : 4
VERSI ON NO : 1 WORK ORDER# : 0L3341

BI DS OPENED ON : May 26 1999
AWARDED ON : May 28 1999

W CSR 006 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 6 W LDER CONSTRUCTI ON COVPAN\ DULI N CONSTRUCTI ON, | NC. STERLI NG BREEN CRUSHI NG, | NC.
OLD 603 TO SCHEUBER ROAD 3200 113TH AVE SW 3300 GALVIN RD 887 STATE HW 507

99X308 98531- 9064 CENTRALI A WA 98531
PROJECT - FEDERAL Al D OLYMPIA WA 985129160 CENTRALIA WA 985310038 CHEHALIS WA 985320318
COUNTY(S) : LEWS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100066
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

LI QUI D ASPHALT
11 ASPHALT FOR TACK COAl

4.8000 t 385. 0000 300. 0000 300. 0000 300. 0000
1, 848. 00 1, 440. 00 1, 440.00 1, 440. 00
12 ANTI - STRI PPI NG ADDI TI VE
EST.
1, 960. 00 1, 960. 00 1, 960. 00 1, 960. 00
ASPHALT CONCRETE PAVEMENI
13 PLANI NG Bl TUM NOUS PAVEMENT
2950. 0000 n 13. 0000 3. 4500 2.7500 1.7000
38, 350. 00 10, 177.50 8,112.50 5,015. 00
14 ASPHALT PAVED FI LL SLOPE
110. 0000 t 50. 0000 55. 0000 70. 0000 70. 0000
5, 500. 00 6, 050. 00 7,700. 00 7,700. 00
15 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2:
800. 0000 t 45. 0000 31. 2500 35. 0000 34. 5300
36, 000. 00 25, 000. 00 28, 000. 00 27,624.00
16 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
3120. 0000 t 45. 0000 36. 5000 33. 0000 32. 6500
140, 400. 00 113, 880. 00 102, 960. 00 101, 868. 00
17 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
5, 300. 00 5, 300. 00 5, 300. 00 5, 300. 00
18 COWPACTI ON PRI CE ADJUSTMENT
CALC
2,600. 00 2,600. 00 2,600. 00 2,600. 00
19 ADDI TI ONAL COST FOR ASPHALT APPROACH
7.0000 EACH 50. 0000 310. 0000 200. 0000 200. 0000
350. 00 2,170.00 1, 400. 00 1, 400. 00
EROSI ON CONTROL AND PLANTI NG
20 SEEDI NG, FERTILIZI NG AND MJULCHI NG
0. 8200 ha 5, 300. 0000 2, 235. 0000 2, 600. 0000 2, 235. 0000

4,346. 00

1,832.70

2,132.00

1,832.70



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

DOT_RGGBO5

PS&E JOB NO: 99X308
CONTRACT NO: 005678
VERSI ON NO : 1

HWY : SR 006

TITLE : SR 6
OLD 603 TO SCHEUBER ROAD

REVISION NO : 1
REGON NO : 4
WORK ORDER# : 0L3341

BI DS OPENED ON : May 26 1999
AWARDED ON : May 28 1999

LOWBIDDER  -==---- =«==---- 2ND BIDDER =----== =«==---- 3RD BIDDER -------

W LDER CONSTRUCTI ON COVPAN)
3200 113TH AVE SW

DULI N CONSTRUCTI ON, | NC.
3300 GALVIN RD

98531- 9064

OLYMPIA WA 985129160 CENTRALIA WA 985310038
CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER :

STERLI NG BREEN CRUSHI NG, | NC.
887 STATE HW 507

CENTRALI A WA 98531

CHEHALIS WA 985320318
225200 CONTRACTOR NUMBER : 100066

99X308
PRQJECT : FEDERAL Al D
COUNTY(S) : LEWS

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT

EROSI ON CONTROL AND PLANTI NG
21 TEMPORARY WATER POLLUTI ON/ ERCSI ON CONTROL

EST.
1, 000. 00 1, 000. 00 1, 000. 00 1, 000. 00
TRAFFI C
22 FLEXI BLE GUI DE POST
51. 0000 EACH 30. 0000 30. 0000 35. 0000 30. 0000
1, 530. 00 1, 530. 00 1, 785.00 1, 530. 00
23 PAINT STRI PE
5110. 0000 hg 0. 5000 0. 3500 0. 4000 0. 3500
2,555.00 1, 788.50 2,044.00 1, 788.50
24 PLASTI C DRAI NAGE MARKI NG
6. 0000 EACH 30. 0000 12. 0000 14. 0000 12. 0000
180. 00 72.00 84.00 72.00
25 PAI NTED GORE STRI PE
152. 0000 hg 3. 0000 1. 0000 1. 3000 1. 0000
456. 00 152. 00 197. 60 152. 00
26 PLASTIC STOP BAR
60. 0000 hg 15. 0000 13. 0000 15. 0000 13. 0000
900. 00 780. 00 900. 00 780. 00
27 PLASTI C TRAFFI C ARROW
8. 0000 EACH 50. 0000 50. 0000 60. 0000 50. 0000
400. 00 400. 00 480. 00 400. 00
28 RECESSED PAVEMENT MARKER
2.0000 HUND 1, 000. 0000 950. 0000 1, 100. 0000 950. 0000
2, 000. 00 1, 900. 00 2, 200. 00 1, 900. 00
29 TEMPORARY PAVEMENT MARKI NG
1950. 0000 hg 1. 0000 0. 3000 0. 6000 0. 2000
1, 950. 00 585. 00 1,170.00 390. 00
30 PERMANENT SI GNI NG
L.S.
1, 000. 00 3, 000. 00 3, 500. 00 3,378.00
31 | LLUM NATI ON SYSTEM
L.S.
60, 800. 00 59, 000. 00 63, 500. 00 68, 785. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X308 REVI SION NO : 1 BI DS OPENED ON : May 26 1999
CONTRACT NO: 005678 REGION NO : 4 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L3341
HAWY CSR 006 e LOWBIDDER ------- =--=----- 2ND BIDDER -----=- =-=---- 3RD BIDDER -------
TITLE : SR 6 W LDER CONSTRUCTI ON COVPAN) DULI N CONSTRUCTI ON, | NC. STERLI NG BREEN CRUSHI NG, | NC.
OLD 603 TO SCHEUBER ROAD 3200 113TH AVE SW 3300 GALVIN RD 887 STATE HWY 507
99X308 98531- 9064 CENTRALI A WA 98531
PROJECT - FEDERAL Al D OLYMPIA WA 985129160 CENTRALIA WA 985310038 CHEHALIS WA 985320318
COUNTY(S) : LEWS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100066
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2, 000. 00 500. 00 2, 000. 00 3, 200. 00
33 CONTRACTOR PI LOTED TRAFFI C CONTROL
120. 0000 HR 40. 0000 47.0000 30. 0000 47.0000
4, 800. 00 5, 640. 00 3, 600. 00 5, 640. 00
34 TRAFFI C CONTROL LABOR
1200. 0000 HR 35. 0000 31. 8000 26. 8000 30. 2500
42, 000. 00 38, 160. 00 32, 160. 00 36, 300. 00
35 TRAFFI C CONTROL VEHI CLE
28. 0000 DAY 50. 0000 55. 0000 60. 0000 55. 0000
1, 400. 00 1, 540. 00 1, 680. 00 1, 540. 00
36 TRAFFI C CONTROL SUPERVI SOR
280. 0000 HR 40. 0000 34. 6000 36. 0000 32. 0000
11, 200. 00 9, 688. 00 10, 080. 00 8, 960. 00
37 CONSTRUCTI ON SI GNS CLASS A
18. 0000 e 100. 0000 77.0000 200. 0000 129. 0000
1, 800. 00 1, 386. 00 3, 600. 00 2,322.00
OTHER | TEMS
38 STRUCTURE EXCAVATI ON CLASS B | NCL. HAUL
75. 0000 s 20. 0000 7. 5000 7.0000 11. 0000
1, 500. 00 562. 50 525. 00 825. 00
39 PLUGGI NG EXI STI NG PI PE
3.0000 EACH 200. 0000 100. 0000 300. 0000 250. 0000
600. 00 300. 00 900. 00 750. 00
40 ADJUST MONUMENT CASE AND COVEF
5. 0000 EACH 200. 0000 250. 0000 200. 0000 300. 0000
1, 000. 00 1, 250. 00 1, 000. 00 1, 500. 00
41 REMOVE AND | NSTALL W RE FENCE
L.S.
1, 200. 00 2,500. 00 1, 000. 00 1, 920. 00
42 ROADSI DE CLEANUP
EST.

5, 500. 00 5, 500. 00 5, 500. 00 5, 500. 00



DOT_RGGBO5

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

* Kk *

PS&E JOB NO: 99X308 REVI SION NO : 1 BI DS OPENED ON : May 26 1999
CONTRACT NO: 005678 REGION NO : 4 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L3341
HAWY CSR 006 e LOWBIDDER ------- =--=----- 2ND BIDDER ------- ------- 3RD BIDDER -------
TITLE : SR 6 W LDER CONSTRUCTI ON COVPAN\ DULI N CONSTRUCTI ON, | NC. STERLI NG BREEN CRUSHI NG, | NC.
OLD 603 TO SCHEUBER ROAD 3200 113TH AVE SW 3300 GALVIN RD 887 STATE HW 507
99X308 98531- 9064 CENTRALI A WA 98531
PROJECT - FEDERAL Al D OLYMPIA WA 985129160 CENTRALIA WA 985310038 CHEHALIS WA 985320318
COUNTY(S) : LEWS CONTRACTOR NUMBER : 892000 CONTRACTOR NUMBER : 225200 CONTRACTOR NUMBER : 100066
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNI T PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
43 RElI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00 1.00 1.00
44 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00 -1.00 -1.00
45 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
200. 0000 w 10. 0000 9. 8500 12. 0000 9. 0000
2, 000. 00 1, 970. 00 2, 400. 00 1, 800. 00
46 MAI LBOX SUPPORT TYPE 1-¢
1. 0000 EACH 250. 0000 200. 0000 250. 0000 200. 0000
250. 00 200. 00 250. 00 200. 00
CONTRACT TOTAL $679, 995. 00 $518, 927. 20 $523, 025. 10 $565, 175. 81



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGBO5

* Kk *

PS&E JOB NO: 99X308
CONTRACT NO: 005678

REVISION NO : 1
REGON NO : 4

BI DS OPENED ON : May 26 1999
AWARDED ON : May 28 1999

VERSI ON NO : 1 WORK ORDER# : 0L3341
W CSR 006 e 4TH BIDDER -------
TITLE SR 6 ENGBERG CONSTRUCTI ON, | NC
OLD 603 TO SCHEUBER ROAD 42702 236TH AVE SE
99X308
PROJECT - FEDERAL Al D ENUMCLAW WA 980228603
COUNTY(S) : LEWS CONTRACTOR NUMBER : 100113
ENGR S. EST
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
PREPARATI ON
1 MOBI LI ZATI ON
L.S
50, 000. 00 61, 000. 00
2 REMOVAL OF STRUCTURE AND OBSTRUCTI ON
L.S
6, 000. 00 26, 200. 00
3 CLEARI NG AND GRUBBI NG
0. 8200 ha 10, 000. 0000 4, 900. 0000
8, 200. 00 4,018. 00
4 REMOVI NG PAI NT STRI PE
960. 0000 w 1. 5000 1. 2500
1, 440. 00 1, 200. 00
GRADI NG
5 ROADWAY EXCAVATI ON | NCL. HAUL
1880. 0000 s 25. 0000 12. 0000
47, 000. 00 22,560. 00
6 SELECT BORROW I NCL. HAUL
9210. 0000 t 13. 0000 12. 6000
119, 730. 00 116, 046. 00
DRAI NAGE
7 SCHEDULE A CULV. PIPE 300 MM DI AM
13. 5000 w 150. 0000 97. 0000
2,025. 00 1, 309. 50
8 SCHEDULE A CULV. PIPE 450 MM DI AM
36. 0000 w 200. 0000 110. 0000
7,200. 00 3, 960. 00
9 SCHEDULE A CULV. PIPE 600 MM DI AM
7.0000 w 250. 0000 220. 0000
1, 750. 00 1, 540. 00
SURFACI NG
10 CRUSHED SURFACI NG BASE COURSE
3150. 0000 t 16. 5000 21. 0000
51, 975. 00 66, 150. 00



DOT_RGGB05 WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT * * *

PS&E JOB NO: 99X308 REVI SION NO : 1 Bl DS OPENED ON : May 26 1999
CONTRACT NO: 005678 REGION NO : 4 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L3341

HWY SR 006 T 4TH BIDDER  -------

TITLE SR 6 ENGBERG CONSTRUCTI ON, | NC.

OLD 603 TO SCHEUBER ROAD 42702 236TH AVE SE

99X308
PROJECT - FEDERAL Al D ENUMCLAW WA 980228603
COUNTY(S) : LEWS CONTRACTOR NUMBER : 100113
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
LI QUI D ASPHALT
11 ASPHALT FOR TACK COAT
4. 8000 t 385. 0000 300. 0000
1, 848. 00 1, 440. 00
12 ANTI - STRI PPI NG ADDI Tl VE
EST.
1, 960. 00 1, 960. 00
ASPHALT CONCRETE PAVEMENI
13  PLANI NG BI TUM NOUS PAVENMENT
2950. 0000 m 13. 0000 3. 8000
38, 350. 00 11, 210. 00
14  ASPHALT PAVED FILL SLOPE
110. 0000 t 50. 0000 74.0000
5, 500. 00 8, 140. 00
15 ASPHALT CONC. FOR PRELEVELING CL. A PG 58-2
800. 0000 t 45. 0000 36. 0000
36, 000. 00 28, 800. 00
16 ASPHALT CONC. PAVEMENT CL. A PG 58-2:
3120. 0000 t 45. 0000 34. 0000
140, 400. 00 106, 080. 00
17 JOB M X COWPLI ANCE PRI CE ADJUSTMENT
CALC
5, 300. 00 5, 300. 00
18 COMPACTI ON PRI CE ADJUSTMENT
CALC
2, 600. 00 2, 600. 00
19  ADDI TI ONAL COST FOR ASPHALT APPROACH
7.0000 EACH 50. 0000 220. 0000
350. 00 1, 540. 00

EROSI ON CONTROL AND PLANTI NG
20 SEEDI NG, FERTILIZI NG AND MJULCHI NG
0. 8200 ha 5, 300. 0000 2,420. 0000
4,346. 00 1,984.40



WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
* * * Bl D TABULATI ON REPORT

DOT_RGGBO5

* Kk *

PS&E JOB NO: 99X308
CONTRACT NO: 005678

REVISION NO : 1
REGON NO : 4

BI DS OPENED ON : May 26 1999
AWARDED ON : May 28 1999

VERSI ON NO : 1 WORK ORDER# : 0L3341
W CSR 006 e 4TH BIDDER -------
TITLE SR 6 ENGBERG CONSTRUCTI ON, | NC.
OLD 603 TO SCHEUBER ROAD 42702 236TH AVE SE
99X308
PROJECT - FEDERAL Al D ENUMCLAW WA 980228603
COUNTY(S) : LEWS CONTRACTOR NUMBER : 100113
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
EROSI ON CONTROL AND PLANTI NG
21 TEMPORARY WATER POLLUTI ON/ EROSI ON CONTROL
EST.
1, 000. 00 1, 000. 00
TRAFFI C
22 FLEXI BLE GUI DE POST
51. 0000 EACH 30. 0000 28. 0000
1, 530. 00 1, 428. 00
23 PAINT STRI PE
5110. 0000 w 0. 5000 0. 3500
2, 555. 00 1, 788. 50
24 PLASTI C DRAI NAGE MARKI NG
6. 0000 EACH 30. 0000 12. 0000
180. 00 72.00
25 PAI NTED GORE STRI PE
152. 0000 w 3. 0000 1. 0000
456. 00 152. 00
26 PLASTIC STOP BAR
60. 0000 w 15. 0000 13. 0000
900. 00 780. 00
27 PLASTI C TRAFFI C ARROW
8. 0000 EACH 50. 0000 50. 0000
400. 00 400. 00
28 RECESSED PAVEMENT MARKER
2.0000 HUND 1, 000. 0000 950. 0000
2, 000. 00 1, 900. 00
29 TEMPORARY PAVEMENT MARKI NG
1950. 0000 w 1. 0000 0. 4000
1, 950. 00 780. 00
30 PERMANENT SI GNI NG
L.S.
1, 000. 00 3, 300. 00
31 | LLUM NATI ON SYSTEM
L.S.
60, 800. 00 71, 000. 00



DOT_RGGBO5
PS&E JOB NO: 99X308 REVI SI ON NO :
CONTRACT NO: 005678 REG ON NO
VERSI ON NO : 1 WORK ORDER# :
HWY : SR 006
TI TLE : SR 6
OLD 603 TO SCHEUBER ROAD
99X308
PRQJECT : FEDERAL Al D

COUNTY(S) : LEWS

1

4

0L3341

WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON

* ok *

Bl D TABULATI ON REPORT * * *

------- 4TH BI DDER

ENGBERG CONSTRUCTI ON,
42702 236TH AVE SE

I NC.

ENUMCLAW WA 980228603

CONTRACTOR NUMBER :

100113

BI DS OPENED ON : May 26 1999
AWARDED ON : May 28 1999

ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
TRAFFI C
32 TEMPORARY TRAFFI C CONTROL DEVI CES
L.S.
2, 000. 00 4,200. 00
33 CONTRACTOR Pl LOTED TRAFFI C CONTROL
120. 0000 HR 40. 0000 48. 0000
4,800. 00 5, 760. 00
34 TRAFFI C CONTROL LABOR
1200. 0000 HR 35. 0000 34. 0000
42, 000. 00 40, 800. 00
35 TRAFFI C CONTROL VEHI CLE
28. 0000 DAY 50. 0000 60. 0000
1, 400. 00 1, 680. 00
36 TRAFFI C CONTROL SUPERVI SOR
280. 0000 HR 40. 0000 36. 0000
11, 200. 00 10, 080. 00
37 CONSTRUCTI ON SI GNS CLASS A
18. 0000 m 100. 0000 160. 0000
1, 800. 00 2, 880. 00
OTHER | TEMS
38 STRUCTURE EXCAVATI ON CLASS B I NCL. HAUL
75. 0000 B 20. 0000 12. 0000
1, 500. 00 900. 00
39 PLUGGI NG EXI STI NG PI PE
3.0000 EACH 200. 0000 240. 0000
600. 00 720. 00
40 ADJUST MONUMENT CASE AND COVEF
5. 0000 EACH 200. 0000 220. 0000
1, 000. 00 1, 100. 00
41 REMOVE AND | NSTALL W RE FENCE
L.S.
1, 200. 00 2, 960. 00
42 ROADSI DE CLEANUP
EST.
5, 500. 00 5, 500. 00



DOT_RGGBOS WASHI NGTON STATE DEPARTMENT OF TRANSPORTATI ON
Bl D TABULATI ON REPORT * * *
PS&E JOB NO: 99X308 REVI SION NO : 1 Bl DS OPENED ON : May 26 1999
CONTRACT NO: 005678 REGION NO : 4 AWARDED ON : May 28 1999
VERSI ON NO : 1 WORK ORDER# : 0L3341
W CSR 006 e 4TH BIDDER -------
TITLE SR 6 ENGBERG CONSTRUCTI ON, | NC.
OLD 603 TO SCHEUBER ROAD 42702 236TH AVE SE
99X308
PROJECT - FEDERAL Al D ENUMCLAW WA 980228603
COUNTY(S) : LEWS CONTRACTOR NUMBER : 100113
ENGR S. EST.
| TEM | TEM DESCRI PTI ON UNIT PRI CE PER UNI T/ PRI CE PER UNI T/
NO. EST. QUANTI TY MEAS TOTAL AMOUNT TOTAL AMOUNT
OTHER | TEMS
43 REI MBURSEMENT FOR THI RD PARTY DAMAGE
EST.
1.00 1.00
44 CREDI T/ DEBI TS - M NOR CHANGES
CALC
-1.00 -1.00
45 CONSTRUCTI ON GEOTEXTI LE FOR TEMPORARY SI LT FENCE
200. 0000 w 10. 0000 21. 0000
2, 000. 00 4, 200. 00
46 MAI LBOX SUPPORT TYPE 1-¢
1. 0000 EACH 250. 0000 290. 0000
250. 00 290. 00
CONTRACT TOTAL $679, 995. 00 $636, 708. 40



